

**Thursday, February 2, 2017
@ 2:00 PM**



**JCPRD ADMINISTRATION
BUILDING SUNFLOWER
CONFERENCE ROOM**

**BID TABULATION
FOR
BIG BULL CREEK PARK PHASE ONE IMPROVEMENTS**

<i>BIDDING COMPANY</i>	<i>BASE BID (\$)</i>	<i>ADD Alt #1 Trail Ext.</i>	<i>ADD Alt #2 Prep Tables</i>	<i>ADD Alt #3 Metal Panels</i>	<i>ADD Alt #4 RR @ Campgr</i>	<i>Ackn Addenda</i>	<i>Time to Complete</i>
Dale Brothers	2,284,824	58,000	8,200	NB	57,600	X	300
Mega Industries	3,197,000	41,000	28,500	34,000	210,000	X	410
National Streetscape Inc.	2,787,000	65,000	10,000	12,000	85,000	X	275
Architect's Estimate	3,081,400	60,639	35,580	23,280	214,718	---	---

STAFF RECOMMENDATIONS: Staff recommends accepting the Base Bid submitted by National Streetscape Inc. of \$2,787,000, as well as Add Alternates #2, #3 & #4 for a grand total of \$2,894,000, which is under the project's approved budget of \$3,710,600. As noted above, Add Alternate #1 was over the Architect's Estimate and, therefore, could not be accepted

The apparent low bidder, Dale Brothers, is not being recommended for this project as they did not appear to have the experience or the references for complex park work that staff feel is necessary for a project as large as Big Bull Creek Park Phase I. In addition, Dale Brothers did not submit a Bid Bond at the bid opening and, when asked to provide one, they did not.